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SECTION 1

INTRODUCTION

1.1 INTRODUCTION. This section contains the general conditions and instructions for
development and other related construction of infrastructure improvements within
Washington County. It sets forth the conditions by which this work with take place. It
also sets forth the duties, responsibilities and obligations for the construction of
improvements. These conditions apply to all development related work.

1.2 DEFINITIONS. Wherever used in these specifications the following terms have the
meanings indicated, which are applicable to both the singular and plural thereof.

1.

10.

11.

AASHTO: The American Association of State Highway and Transportation
Officials.

ACCESS: An intersection or driveway that connects with a public roadway
to provide ingress and egress to a property or parcel of ground, whether
public or private.

ANSI: The American National Standard Institute.

APPROVED DOCUMENTS: The approved drawings, standard
specifications, standard drawings, and any other approved supplemental
specifications and conditions.

APPROVED DRAWINGS: The graphic and pictorial portions of the
approved documents approved by the County’s Representative showing the
design, location and dimensions of the work, and generally include: the
plan, profiles, elevations, cross sections, details, schedules and diagrams,
efc.

ASTM: The American Society for Testing Materials.

AWWA: The American Water Works Association.

APWA: The American Public Works Association

BACKFILL: Any earth that has been excavated from a trench or other
excavation and then replaced and compacted with existing or imported
material.

BENCH MARK: A surveyor's mark made on a stationary object of
previously determined position and elevation and used as a reference point

for surveys or other applicable points.

BONDS: An instrument of security submitted by the owner and approved
by the County to guarantee and/or warranty the required improvements.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

COUNTY: Washington County, Utah, a governmental entity having
authority to adopt and enforce ordinances.

COUNTY ENGINEER: The officially appointed Professional Engineer
designated as the “County Engineer” to act in behalf of and for Washington
County. May also refer to the County Engineer’s designated representative.

COUNTY’S REPRESENTATIVE (PUBLIC WORKS DIRECTOR): The
person designated to act for and in behalf of Washington County, or their
designee.

COUNTY SURVEYOR: The officially designated Professional Surveyor
who acts in the capacity as the County Surveyor, or their designee.

CONTRACTOR: The person, firm, or corporation with whom the owner
has entered into an agreement to construct the necessary work.

CUSTOMER: One for whom County related services are rendered.

DECELERATION LANE: An auxiliary lane, independent from through
traffic lanes, which is developed to allow turning vehicles to reduce their
speed when approaching a driveway or intersection.

DEFECTIVE WORK: The work that is unsatisfactory, faulty or deficient,
does not conform to the approved documents, does not meet the
requirements of any inspection, reference standard, test or approval
referred to in the approved documents, or has been damaged prior to the
County Representative’s final inspection.

DEVELOPER: The authority, corporation, association or firm which
undertakes the development or subdivision of land or properties and with
whom the Contractor has entered into an agreement and for whom the work
is to be provided.

DEVELOPMENT: The process of constructing a building or group of
buildings for residential, commercial, industrial or other uses or the general
changing of land or property into something other than its current or natural
state or condition.

DRAWING OF RECORD: The drawing(s) or plan(s) which show the
locations and dimensions of constructed facilities, based on actual
measurements taken in the field, as governed by County policy and
ordinances.
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23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

EMBANKMENT: Any raised area of compacted earth used to support a
roadway, curb and gutter, sidewalk, trail, structure, parking lot, etc. Material
used for an embankment will be specified and tests will be performed to
determine the material’s adequacy for the specific project.

ENGINEER: A Civil Engineer registered with the Utah State Department of
Business Regulation and licensed to practice as a Professional Engineer in
the State of Utah.

FILL: Any material used to fill a depression, hole, or any other anomaly in
the ground. Material used for the fill will be specified and tests will be
performed to determine the material’s adequacy for the specific project. An
embankment is a type of fill.

FINAL ACCEPTANCE: Satisfaction on the part of the County’s
Representative that all work is fully complete and there are no other
obligations to be fulfilled by the Contractor or the Developer.

FINAL INSPECTION: An inspection of the work which is conducted by the
County’s Representative(s) and other necessary parties, after having said
the work is fully completed.

FIRE CHIEF: The officially appointed person designated as the County Fire
Chief for Washington County or their designated representative.

FLOOD PLAIN: That area of a channel, river or other water course and
the adjacent land areas which are inundated during abnormally high water
(flooding) generally associated with a 100-year or 500-year flood event.

FLOOD WAY: The area of the flood plain that is or must be reserved in
order to pass the 100-year flood event in accordance with applicable
regulations and which will not be encroached upon by construction, fill or
other development.

GEOTECHNICAL ENGINEER: That Professional Engineer registered with
the Utah State Department of Business Regulation and licensed to practice
as a Professional Engineer in the State of Utah specializing in Geotechnical
investigations which has been retained to investigate soil and other similar
conditions and submit recommendations and/or reports concerning said
conditions.

HILLSIDE DEVELOPMENT STANDARDS: Any standards that may be
noted in the Washington County Hillside Ordinance.

INSPECTION PUNCH LIST: A written list of work discrepancies and
deficiencies compiled by the County’s Representatives and others during a
final or other inspection.
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34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

44.

45.

I.T.E.: The Institute of Transportation Engineers.

WASHINGTON COUNTY STAFF MEETING: A group of representatives
from utility companies and Washington County Staff in the Washington
County area that meet as needed to review utility and development plans as
required.

LAWS AND /OR REGULATIONS: Any federal, state, county, city, or local
jurisdiction's laws, rules, regulations, ordinances, codes, and orders.

MAXIMUM DRY DENSITY: The Maximum Dry Density as determined by
ASTM Standard D-1557.

MUTCD: “The Manual of Uniform Traffic Control Devices”, latest edition
and revisions as published by the U.S. Department of Transportation,
Federal Highway Administration.

OWNER: The authority, corporation, association or firm with whom the
Contractor has entered into an agreement and for whom the work is to be
provided. This can refer to the Developer or the Owner of the property
being developed.

OWNER’S ENGINEER (OR THE ENGINEER): The professional engineer
or engineering firm (registered with the Utah State Department of Business
Regulation) which has been retained by the Owner to produce plans,
specifications, oversee work, etc. required by the Owner in the prosecution
of the development of said Owner’s properties. (See Engineer).

OWNER'S REPRESENTATIVE: The person, firm, or corporation
designated to act for and in behalf of the owner.

PLANS (DRAWINGS): The graphic and pictorial portions of the
documents approved by the County’s Representative showing the design,
location and dimensions of the work, which generally include all details,
schedules and diagrams required for construction of the project.

POWER DEPARTMENT: Refers to any of the Power Departments that
provides service to residents of Washington County.

PRIVATE IMPROVEMENTS: The work or improvements which are
undertaken by the Owner or Developer for the benefit of a select group of
private individuals, which are not maintained or repaired by the County, and
are not dedicated to the County for public use.

PROJECT: The total work to be provided under the approved documents.
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46.

47.

46.

47.

48.

49.

50.

51.

52.

53.

PUBLIC IMPROVEMENTS: The work or improvements which are
dedicated to and maintained by the County for the benefit of the public-at-
large

SHOP DRAWINGS: All drawings, diagrams, illustrations, schedules, and
other data prepared by or for the Contractor to illustrate some portion of the
work as well as all illustrations, brochures, standard schedules, performance
charts, instructions, diagrams and other information prepared by suppliers
and submitted by the Contractor to illustrate material or equipment required
for some portion of the work.

SOILS REPORT (GEOTECHNICAL REPORT): The report produced by the
Owner’s Geotechnical Engineer and submitted to the County. It shall
describe the existing conditions for the foundation soil of the land being
considered for development by the Owner. The said report also sets forth
that the said Engineer's recommendations concerning the requirements of
the said soils for the intended use. (A soils report is the same as a
Geotechnical report).

SPECIFICATIONS: Those portions of the approved documents consisting
of these Standard Specifications as well as other requirements for materials,
equipment, construction systems, standards, and workmanship, as applied
to the work and certain applicable administrative details.

STANDARD SPECIFICATIONS: The specifications contained in these
documents.

STREET NAME SIGNS: Public and private signs indicating the street
name, address coordinate, type of road, color designation, or combination
thereof.

STRUCTURAL ENGINEER: The Professional Engineer or engineering
firm specializing in structural engineering and design; which has been
retained to design and engineer the structural elements required in the
project under consideration.

SUBCONTRACTOR: An individual, supplier, firm, or corporation having a
contract with the Contractor or with any other subcontractor for the
performance of any part of the work.

SUBGRADE (SUBBASE): Subgrade shall refer to the native, prepared
original soil or engineered fill under any roadway, fill, embankment,
structure, etc.

SUPPLEMENTARY CONDITIONS: The part of the approved documents
which amends or supplements the Standard Specifications.
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54. SUPPLIER: A manufacturer, fabricator, distributor, material producer, or
vendor.

55. SURVEYOR: An individual registered with the Utah State Department of
Business Regulation and licensed to practice as a Professional Land
Surveyor in the State of Utah.

56. T.L.S.: The Traffic Impact Study which may be required by the County and
furnished by a Traffic Engineer for and in behalf of the Owner/Developer in
accordance with all applicable standards and requirements of the County.

57. TRAFFIC SIGNS: All regulatory, warning, advisory, informational, and
other roadside traffic signs placed.

58. UNDERGROUND FACILITIES: All pipelines, conduits, ducts, cables,
wires, manholes, vaults, tanks, tunnels, or other such facilites or
attachments. As well as any encasement containing facilities which have
been installed underground to furnish any of the following services or
materials: electricity, gases, steam, liquid petroleum products, telephone or |
other communication, cable television, sewage and drainage removal, traffic
or other control systems, or water.

;
59. WATER DEPARTMENT: Refers to any of the water companies that provide |
service to the residents of Washington County. |

60. WORK: The construction services and materials required to be furnished
in accordance with the approved documents. Work is the result of
performing services, furnishing labor and furnishing and incorporating
materials and equipment into the construction.

61. WORK COMPLETION or COMPLETION OF WORK: Work and all
obligations which have been fulfiled in accordance with the approved
documents.

62. XERISCAPE: Desert-type landscaping requiring low-water demand as
approved by the County.

1.3 BONDS AND INSURANCE. The Contractor shall be required to obtain all
necessary bonds and to carry and provide proof of all necessary insurances needed to
carry out the work.

1.4 STARTING AND COMPLETING THE WORK. The Contractor shall start the work
in a timely manner after receiving the approved plans. Work shall be performed in an
expeditious manner so as not to unduly inconvenience the public. Work should be
continuous without long periods of stoppage.
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1.5 BEFORE CONSTRUCTION BEGINS. Before undertaking each part of the work,
the Contractor shall carefully study and compare the approved plans and check and
verify pertinent figures shown thereon and all applicable field measurements. The
Contractor shall promptly report to the Owner and the County’s Representative any
conflict, error or discrepancy which Contractor may discover and shall obtain a written
interpretation or clarification from the Owner's Engineer and the County’s
Representative before proceeding with any work affected thereby.

Before any work at the site is started, Contractor shall deliver to County’s
Representative copies of all permits which Contractor is required to purchase/obtain
and maintain, and Contractor's written plan to control quality of products and
workmanship in the work.

1.6 PRECONSTRUCTION CONFERENCE. Before Contractor starts the work at the
site, Contractor will attend a conference with Owner, Owners Engineer, County’s
Representative and others for the following purposes.

1. To discuss the work and the proposed schedule,

2. Todiscuss procedures for processing the project,

3. To designate the name of the individual who shall have the authority to act
for the Contractor at all times while work is in progress, and

4. To establish a working understanding among the parties as to the work.

1.7 APPROVED DOCUMENTS INTENT. It is the intent of the approved plans and the
standard specifications to describe a functionally complete project to be constructed in
accordance with County Standards and good engineering practices. Any work,
materials, or equipment that may reasonably be inferred from as being required to
produce the intended result will be supplied whether or not specifically called for. When
words which have a well-known technical or trade meaning are used to describe work,
materials or equipment, such words shall be interpreted in accordance with that
meaning. Reference to standard specifications, manuals or codes of any technical
society, organization or association, or to the laws or regulations of any governmental
authority, whether such reference be specific or by implication, shall mean the latest
standard specification, manual, code or laws or regulations in effect at the time of
approval of the project, except as may be otherwise specifically stated.

If, during the performance of the work, Contractor finds a conflict, error or discrepancy in
the approved plans or these standards, Contractor shall so report to the Owner and the
County’s Representative at once and before proceeding with the work affected thereby
shall obtain an interpretation or clarification from Owner's Engineer and County’s
Representative.

1. In the event of any discrepancy between the scaled dimensions on any
drawing and the written dimensions shown thereon, the written dimensions shall
be taken as correct.

2. Any part of the work which is not mentioned in the specifications, but is
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shown on the drawings, shall be furnished and installed by Contractor as if fully
described in the specifications.

3.  Work and materials shall conform to the lines, grades, dimensions and
material requirements, including tolerances, shown in the Standard
Specifications and on the Approved Drawings. Although measurements,
sampling and testing may be considered evidence as to such conformity,
County’s Representative shall be the sole judge of whether the work or
materials deviate from the approved documents and County
representative’s decision as to any allowable deviations therefrom shall be
final. Deviation from approved documents, as may be required by the
needs of construction, will be determined in all cases by the County
representative.

Performance by the Contractor shall be required only to the extent
consistent with the approved documents and reasonably interpreted from
the approved plans and standard specifications and any approved
supplementary specifications as being necessary to produce the intended
results. In case of an irreconcilable conflict between provisions the County
representative’s decision shall be final.

1.8 AMENDING AND SUPPLEMENTING THE APPROVED DRAWINGS. The
approved drawings may be amended on or after the effective date to provide for
additions, deletions and revisions in the work thereof. All amendments, supplements,
changes, and directives require approval of the County representative or his authorized
representative.

1.9 UNDERGROUND FACILITIES SHOWN OR INDICATED. The information and
data shown or indicated in the approved plans with respect to existing underground
facilities, at or contiguous to the site, are generally based on information and data
furnished by others, unless it is otherwise agreed to:

1. The County shall not be responsible for the accuracy or completeness of
any such information or data;

2. Contractor and Owner shall have full responsibility for reviewing and
checking all such information and data, with the one-call center (Blue
Stakes location center) or other utility coordination service, prior to any
excavation, to locate all underground facilities shown or indicated in the
approved plans, for coordination of the work with the owners of such
underground facilities during construction, and for the safety and protection
thereof and repairing any damage thereto resuiting from the work.

1.10 UNDERGROUND FACILITIES NOT SHOWN OR INDICATED. If an underground
facility is uncovered or revealed at or contiguous to the site which was not shown or
indicated in the plans the Contractor shall promptly, and before performing any work
affected thereby (except in an emergency), identify the owner of such underground

1-8

Washington County Construction Design Standards
Final Draft 2009




facility and give appropriate notice thereof to that owner and to County’s
Representative. The Owner’'s Engineer will promptly review the underground facility to
determine the extent to which the plans should be modified to reflect and document the
consequences of the existence of the underground facility. The plans will be amended
or supplemented to the extent necessary. During such time, Contractor shall be
responsible for the safety and protection of such underground facility.

1.11 REFERENCE POINTS AND MONUMENTS. Owner's Representative shall
establish land survey reference points for construction to enable Contractor to proceed
with the work. The Contractor shall be responsible for laying out the work, shall protect
and preserve the established reference points and shall make no changes or
relocations without the prior approval of County’s Surveyor. The Contractor shall report
to the County’s and Owner's Representative whenever any reference point is lost or
destroyed or requires relocation because of necessary changes in grades or locations,
and shall be responsible for the accurate replacement or relocation of such reference
points by professionally qualified personnel.

The Contractor shall not disturb any survey monuments found within the construction
area until approved by the County’s Surveyor. No survey monument shall be disturbed
or moved until County’s Surveyor has been notified and Owner's Representative has
referenced the survey monument for resetting.

1.12 CONTRACTOR’S RESPONSIBILITIES - SUPERVISION AND
SUPERINTENDENTS. The Contractor shall supervise and direct the work competently
and efficiently, devoting such attention thereto and applying such skills and expertise as
necessary to perform and complete the work in accordance with the approved plans
and the standard specifications. The Contractor shall be solely responsible for the
means, methods, techniques, sequences and procedures of construction. The
Contractor shall be responsible for seeing that the finished work complies accurately
with the approved documents.

The Contractor shall keep on the site at all times during the work's progress a
competent superintendent. The superintendent will be Contractor's representative at
the site and shall have authority to act on behalf of Contractor. All communications
given to the superintendent shall be as binding as if given to Contractor.

1.13 SAFETY AND PROTECTION. The Contractor shall be responsible for initiating,
maintaining, and supervising all safety precautions and programs in connection with the
work. The Contractor shall take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury or loss to:

1. All employees on the work and other persons and organizations who may
be affected thereby;

2. Al the work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

3. Other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities and underground facilities
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not designated for removal, relocation or replacement in the course of
construction.

The Contractor shall comply with all applicable laws and regulation of any public body
having jurisdiction for the safety of persons or property, or to protect them from damage,
injury, or loss. The Contractor shall erect and maintain all necessary safeguards for
such safety and protection. The Contractor shall notify owners of adjacent property and
of underground facilities and utility owners when prosecution of the work may affect
them, and shall cooperate with them in the protection, removal, relocation and
replacement of their property. All damage, injury or loss to any property caused, directly
or indirectly, in whole or in part, by the Contractor, any subcontractor, supplier or any
other person or organization directly or indirectly employed by any of them to perform or
furnish any of the work or anyone for whose acts any of them may be liable, shall be
remedied by Contractor. Contractors’ duties and responsibilities for the safety and
protection of the work shall continue until such time as all of the work is completed and
County’s Representative has issued a notice to Contractor that the work is acceptable.

The County, its officers, employees and agents, and the County’s Representative shall
not be answerable or accountable in any manner for any damage or loss that may
happen to the work or any part thereof;, for any material or equipment used in
performing the work; for injury to property or person or persons; for damage to property;
or for damage to adjoining property from any cause whatsoever during the progress of
the work or at any time before final acceptance.

The Contractor shall have the charge and care of the work and shall bear the risk of
injury or damage to any part thereof by any acts of God or the elements or from any
other cause. The Contractor shall rebuild, repair and restore, and make good all injuries
or damages to any portion of the work occasioned by any of the above causes before
the date of final acceptance and shall bear the expense thereof.

The County may make, or cause, to be made such temporary repairs as is necessary to
restore service to any damaged facility. The cost of such repairs shall be borne by the
Contractor. '

The Contractor acknowledges that he is familiar with and will conform to the latest
general safety orders of the State Industrial Commission, as contained in the Utah
Occupational Safety and Health Act. The presence on site of an inspector or other
person representing the County shall not in any way be construed to limit the
Contractor's full responsibility for safety of all persons on the premises.

1.14 SITE EMERGENCIES. In emergencies affecting the safety or protection of
persons or the work or property at the site or adjacent thereto, Contractor, without
special instruction or authorization from County’s Representative is obligated to act to
prevent threatened damage, injury or loss. The Contractor shall give County’s
Representative prompt written notice if Contractor believes that any significant changes
in the work or variations from the approved documents have been caused thereby.
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1.15 AUTHORIZED VARIATIONS IN WORK. Variations in the work shall be
authorized by the Owner’s Engineer and approved by the County’s Representative.

1.16 REJECTING DEFECTIVE WORK. County’s Representative and the Owner and
his Engineer will have authority to disapprove or reject work which they believe to be
defective, and will also have authority to require special inspection or testing of the work
whether or not the work is fabricated, installed or completed.

1.17 WARRANTY AND GUARANTEE. Contractor warrants and guarantees to County
that all work will be in accordance with the approved documents and will not be
defective. All defective work, whether or not in place, may be rejected, corrected or
accepted with conditions at the sole discretion of the County. If within the one year
guarantee period, or such longer period of time as may be prescribed by laws or
regulations, or by the terms of any applicable special guarantee required, or by any
specific provision of the approved documents, any work is found to be, defective
regardless of cause, the Owner shall promptly cause the Contractor, without cost to the
County, to either correct such defective work, or, if it has been rejected by the County,
remove it from the site and replace it with non-defective work.

1.18 INSPECTIONS AND OBSERVATIONS. The Contractor shall give County’s
Representative at least twenty-four (24) hours notice of readiness of the work for all
required inspections, or approvals. Inspections and tests made at any point other than
the point of incorporation in the work shall not be considered as a guarantee of
acceptance. Any retesting of work or materials rejected shall be at Contractor's
expense..

County’s Representative(s), Owner's Engineer, testing agencies and governmental
agencies with jurisdictional interests will have access to the work at reasonable times
for their observation, inspecting and testing. The Contractor shall provide proper and
safe conditions for such access.

If laws or regulations of any public body having jurisdiction require any work (or part
thereof) to specifically be inspected, tested or approved by other than County’s
Representative and the Owner’s Engineer, Contractor shall assume full responsibility
therefor, and furnish the County’s Representative the required certificates of inspection,
testing, or approval.

The Contractor shall be responsible for all costs in connection with any inspection or
required testing in connection with County’s acceptance of materials supplied, or
equipment proposed to be incorporated in the work, or of materials or equipment
submitted for approval prior to Contractor's purchase thereof for incorporation in the
work.

All work and materials, and the manufacture and preparation of such materials from the
beginning of the work until work completion, shall be subject to acceptance or rejection
by the County’s Representative.
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Any work or materials not in accordance with the approved documents that may be
discovered before work completion shall be corrected upon notification by County’s
Representative. Inspection by County’s Representative shall not relieve Contractor
from responsibility to furnish material and workmanship in accordance with the
approved documents. Failure on the part of County’s Representative to discover,
condemn or reject materials or work shall not be construed to imply acceptance of the
same should their noncompliance become evident before work completion. It is
expressly understood that nothing in this paragraph waives any of the County’s rights
under the guarantee provision of these specifications.

1.19 CONTRACTOR EMPLOYEES. Only competent employees of the Contractor, or
subcontractor, shall be employed on the work project. Any person employed by
Contractor, the sub-Contractor themselves, or subcontractor employees, who is found
by County’s Representative to be incompetent, intemperate, troublesome, disorderly or
otherwise objectionable, or who fails or refuses to perform work properly and
acceptably, shall be immediately removed from the work project by the Contractor and
not be re-employed on the work project.

1.20 HISTORIC, ARCHAEOLOGICAL OR PALEONTOLOGICAL DISCOVERIES. Ifa
suspected regulatory historic, archeological or Paleontological item, feature, or site is
encountered, construction operations shall be immediately stopped in the vicinity of the
discovery and the Owner and proper state and/or federal agencies shall be notified of
the nature and exact location of the findings. The Contractor shall not damage the
discovered objects.

The Owner shall keep the County’s Representative informed as to the status of any
restrictions placed upon the project and when such restrictions are removed.

1.21 WORKING HOURS. Construction activities on the contract work site shall comply
with any applicable local noise and other ordinances. Unless otherwise directed or
upon approval of different hours by County’s Representative, working times at the work
site shall be limited between dawn and dusk. Work shall not proceed on Saturday,
Sunday, or on any legal holidays without prior approval from the County’s
Representative.

1.22 UNCOVERING WORK. If any work is covered or buried contrary to the request of
County’s Representative, it must, if requested, be uncovered for observation, inspection
or testing as may be required to verify compliance at the Contractor's expense.

1.23 COUNTY’S REPRESENTATIVE MAY STOP THE WORK. If the work is
defective, or the Contractor fails to supply sufficient skilled workers or suitable materials
or equipment, or fails to furnish or perform the work in such a way that the work will not
conform to the approved documents, County’s Representative may order Contractor to
stop the work, or any portion thereof, until the cause for such an order has been
eliminated.
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1.24 CORRECTION OR REMOVAL OF DEFECTIVE WORK BY CONTRACTOR. If
required by the County’s Representative, the Contractor shall promptly, as directed,
correct all defective work, whether or not fabricated, installed or completed, or if the
work has been rejected by the County’s Representative, remove it from the site and
replace it with non-defective work. The Contractor shall bear all direct, indirect and
consequential costs of such correction or removal (including but not limited to fees and
charges of the County, engineers, architects, attorneys and other professionals) made
necessary thereby.

1.25 ONE YEAR CORRECTION PERIOD. If within the one year guarantee period, or
such longer period of time as may be prescribed by laws or regulations, or by the terms
of any applicable special guarantee required, or by any specific provision of the
approved documents, any work is found to be, defective regardless of cause, the Owner
shall promptly cause the Contractor, without cost to the County, either correct such
defective work, or, if it has been rejected by the County, remove it from the site and
replace it with non-defective work. If the Contractor fails within thirty days to promptly
comply with the terms of such instructions, or in an emergency where notice and delay
would cause serious risk of loss or damage, the County may have the defective work
corrected or the rejected work removed and replaced, and the Owner shall be liable for
all direct, indirect and consequential costs of such removal and replacement.

The one year correction period shall similarly apply to all rework done by the Contractor.

1.26 ACCEPTANCE OF DEFECTIVE WORK. If, instead of requiring correction or
removal and replacement of defective work, and the County prefers to accept it, the
County may do so. Owner shall bear all direct, indirect and consequential costs
attributable to County’s Representative evaluation of and determination to accept such
defective work.

1.27 CORRECTION OR REMOVAL OF DEFECTIVE WORK BY OWNER. If Owner
fails within a reasonable time after written notice of County’s Representative to correct
defective work or to remove and replace rejected work, as required by County’s
Representative, or if Contractor fails to perform the work in accordance with the
approved documents, County may, after seven days' written notice to Owner, correct
and remedy any such deficiency. All direct, indirect and consequential costs of County
in exercising such rights and remedies will be charged to the Owner. Such direct,
indirect and consequential costs will include but not be limited to fees and charges of
engineers, architects, attorneys and other professionals, all court costs and all costs of
repair and replacement of work of others destroyed or damaged by correction, removal
or replacement of defective work.

1.28 WORK FULLY COMPLETED. When Owner considers the work (or portion
thereof) ready for its intended use, Contractor shall certify in writing to County’s
Representative that the work (or portion thereof) has been completed in accordance
with the approved documents. If fully completed, County’s Representative shall within
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fifteen (15) days, schedule a final inspection preparatory to writing the final inspection
punch list and in accordance with these standard specifications and County policies.

1.29 FINAL INSPECTION. After all construction work is complete, the Developer shall
request a Construction Completion Inspection (final inspection). Upon receipt of the
request the County shall schedule this inspection with the appropriate parties. Any faulty
or defective work shall be detailed in the County’s inspection report. All faulty and
defective work shall be corrected within 30 days from the date of the County’s
inspection report. If, after thirty days, the faulty or defective work has not been
completed, another final inspection may be conducted by the County to determine if
additional corrective work is required. The development will not be released and the
guarantee period will not commence until all faulty work has been corrected.

1.30 FINAL WALKTHROUGH. Prior to the end of the guarantee period, a final walk
through will be conducted. The Owner and the Contractor should contact the County’s
Representative to schedule the walk through. All work found to be defective shall be
corrected immediately. This is preparatory to final acceptance by the County.

1.31 FINAL ACCEPTANCE. If, on the basis of Owner’s and Contractor's request that
work is given final acceptance and County’s Representative is satisfied that the work
has been satisfactorily completed the County’s Representative will give written notice to
Owner that the work is acceptable and the guarantee period will start. Otherwise,
County’s Representative will indicate in writing to Owner the reasons for refusing to
recommend final acceptance, in which case Owner shall make the necessary
corrections and resubmit request for final acceptance approval.

1.32 SUSPENSION OF WORK. The County’s Representative shall have the authority
to suspend the work wholly or in part for such period as County’s Representative may
deem necessary due to unsuitable weather or to other conditions the County’s
Representative considers unfavorable for suitable prosecution of the work. The
Contractor shall immediately comply with the County’s Representative order to suspend
the work wholly or in part. The suspended work shall be resumed when the conditions
are favorable and methods are corrected as approved by the County’s Representative.

In the event the suspension of work is ordered for any reason, the Contractor, at
Contractor's expense shall do the work necessary to provide a safe and secure site. If
pedestrian or vehicular access is required, a smooth and unobstructed passageway
shall be provided through the construction site for use by the public. In the event the
Contractor fails to perform this work, the County may perform such work and the cost
thereof will be billed to the Contractor or Owner.
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